



BRUHATH BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer, SWD-West zone, 9th floor, Jayanagara Shopping Complex, 4th block, Jayanagara, Bengaluru-560 011.

No EE/SWD/WZ/TEND/04/2024-25

Dated:02.04.2025

CORRIGENDUM-2
(Through GOK KPPP Portal only)
TWO COVER SYSTEM

Name of Work : 1.Expansion /Widening of Narrow water vents for culverts/Bridges of SWD at Summanahalli Main Road for V-200 in Vrushabhavathi Nagar in Mahalakshmpuram Constituency of West Zone "Package West -1"

2.Providing fencing along the SWD at identified critical locations to avoid solid waste being thrown to SWD in East, West, South, Yelahanka, Mahadevapura, Bommanahalli, RR Nagara and Dasarahalli zone

Reference: 1. This office Tender Notification No: EE/SWD/West /Tend/04/2024-25
Dated: 03.03.2025.
2. This office Corrigendum-1 No: EE/SWD/West /Tend/04/2024-25
Dated: 13.03.2025.

This is to notify that due to technical reasons, the above tender notification Corrigendum-1 should be read as below.

Sl no	Calendar of Events	As per Tender notification Corrigendum-1	As per Modified dates
1	Last date for receipt of tender document	04.04.2025 16:00 hours	15.04.2025 16:00 hours
2	Date of opening of Technical bid	05.04.2025 16:30 hours	16.04.2025 16:30 hours
3	Date of opening of Financial bid	07.04.2025	19.04.2025

All other Terms and Conditions of the notification remains the same.


Executive Engineer,
SWD, West Zone

Bruhat Bengaluru Mahanagara Palike



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಿಪ್ಪಣಿ ಹಾಳೆ



ವಿಷಯ NDMF ಅಡಿಯಲ್ಲಿ ನಗರ ಪ್ರವಾಹ ಅಪಾಯ

ಪುಟದ ಸಂಖ್ಯೆ - 35 -

ನಿರ್ದೇಶನ ಕಾರ್ಯಕ್ರಮವನ್ನು ಅನುಷ್ಠಾನಗೊಳಿಸುವ ಬಗ್ಗೆ

ಕಡತದ ಸಂಖ್ಯೆ

ಕಂಡಿಕೆ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
86)	<u>ಮಂಡಿಸಿದೆ,</u> ವಿಷಯ: ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ವ್ಯಾಪ್ತಿಯಲ್ಲಿ ಕೇಂದ್ರ ಸರ್ಕಾರದ 15ನೇ ಹಣಕಾಸು ಆಯೋಗದ ಶಿಫಾರಸ್ಸಿನಂತೆ ರಾಷ್ಟ್ರೀಯ ವಿಪತ್ತು ಉಪಶಮನ ನಿಧಿಯ (NDMF) ಅಡಿಯಲ್ಲಿ ನಗರ ಪ್ರವಾಹ ಅಪಾಯ ನಿರ್ವಹಣೆ ಕಾರ್ಯಕ್ರಮವನ್ನು (Urban Flood Risk Management Programme) ಅನುಷ್ಠಾನಗೊಳಿಸುವ ಬಗ್ಗೆ - ಆಹ್ವಾನಿಸಿರುವ ಟೆಂಡರ್ ಮುಕ್ತಾಯ ದಿನಾಂಕ ವಿಸ್ತರಿಸುವ ಬಗ್ಗೆ. ಕಂಡಿಕೆ (82) ಮತ್ತು (83) ರನ್ವಯ ನೀಡಿರುವ ಅನುಮೋದನೆಯಂತೆ, ಈಗಾಗಲೇ ಟೆಂಡರ್ ಆಹ್ವಾನಿಸಿದ್ದು ದಿನಾಂಕ: 12.03.2025 ರಂದು Pre bid meeting ನಿಗದಿಪಡಿಸಲಾಗಿರುತ್ತದೆ. ಸದರಿ ಸಭೆಯಲ್ಲಿ ಹಲವು ಗುತ್ತಿಗೆದಾರರು (NDMF) ಅಡಿಯಲ್ಲಿ ಕರೆಯಲಾದ ಟೆಂಡರ್‌ಗಳಿಗೆ ಟೆಂಡರ್ ಅವಧಿ ಕೇವಲ 15ದಿನಗಳಿದ್ದ ಕಾರಣ ಟೆಂಡರ್‌ನೊಂದಿಗೆ ಸಲ್ಲಿಸಲು ಬೇಕಾಗಿರುವ Work done/ LOC ದಾಖಲೆಗಳನ್ನು ಪಡೆದು ಸಲ್ಲಿಸಲು ಕಷ್ಟಕರವಾಗಿರುತ್ತದೆಂದು, ಟೆಂಡರ್ ಸಲ್ಲಿಸಲು 15 ದಿನಗಳ ಹೆಚ್ಚುವರಿ ಕಾಲಾವಕಾಶ ನೀಡಲು ಮನವಿ ಮಾಡಿರುತ್ತಾರೆ. ಆದ್ದರಿಂದ, ಗುತ್ತಿಗೆದಾರರ ಮನವಿಯನ್ನು ಪರಿಗಣಿಸಿ, ಕಾಲಾವಧಿ ವಿಸ್ತರಣೆ ಮಾಡುವ ಶಿಫಾರಸ್ಸಿನೊಂದಿಗೆ ಟೆಂಡರ್ ಸಲ್ಲಿಸುವ ಕೊನೆಯ ದಿನಾಂಕವನ್ನು 04.03.2025 ರವರೆಗೆ ವಿಸ್ತರಿಸಲು ಅನುಮೋದನೆಗಾಗಿ ಕಡತ ಸಲ್ಲಿಸಿದೆ. ಮುಖ್ಯ ಅಭಿಯಂತರರ ತಾಂತ್ರಿಕ ಸಹಾಯಕರು ಬೃಹತ್ ಮಳೆನೀರುಗಾಲುವೆ
87)	ಪ್ರಧಾನ ಅಭಿಯಂತರರು ಮತ್ತು ಪದನಿಮಿತ್ತ ಮುಖ್ಯ ಅಭಿಯಂತರರು ಬೃಹತ್ ಮಳೆನೀರುಗಾಲುವೆ ಅನುಮೋದನೆ ಪ್ರ. 1880 directions : (88) TA (Informed all Executive Engineers to issue Corrigendum regarding the same. 13/3/25 16/3/25 The Probable Contractors met one today (1-4-2025) and informed that they are finding it

ಕಂಡಿಕೆ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಶಗಳು
	difficult to acquire B.G forms Banks due to the Beginning of the New financial year and requested it to be postponed. I therefore consider their request and order extending the Tenders last date to 15.04.2025. pl. Inform all EEs Urgently TH(1)[2]   11/4/2025